COASTSIDE FIRE PROTECTION DISTRICT

Station 41 South Lot Landscaping and Sidewalk Improvements Project

ADDENDUM NUMBER 1 - Dated Saturday, January 25, 2025

Acknowledge receipt (below). This signed Addendum shall accompany the Bid.		
Company	Name	Date
Notice is hereby given to prospective modified as set forth in this Addendu	-	cifications for the subject project are
This Addendum Number 1 (consisting Specifications for the construction of Improvements Project, on which to	f the Station 41 South Lot Lan	-
1. The Engineers Estimate of the	ne project is as follows:	
Base Bid:	\$248,091 to \$288,322	
Alternate Bid No. 1:	\$86,016 to \$99,965	
Alternate Bid No. 2:	\$136,727 to \$158,899	
Acknowledgement of Receipt of this	Addendum to be submitted wit	th the bid proposal.
SPR	01/25/202	25
Sean Rose, P.E. Consultant Project Manager for Coastside Fire Protection District	Date	

sean@srroseenegineering.com